STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 01/ 03
11- 241154

B I

11-SD-78-R26. 7/ 35.5

D SUMMARY

IN SAN DI EGO COUNTY | N AND NEAR
SAN DI EGO AND NEAR RAMONA AT

VARI QUS LOCATI ONS FROM 0.1 KM WEST

CF GUEJI TO CREEK BRI DGE TO

ASPHALT CONCRETE OVERLAY

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 05/ 03
CONTRACT CODE 'E '
19 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 7 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF Bl DDERS 4 ENG NEERS EST 390, 000. 00 AMOUNT UNDER 63, 651. 00 PERCENT UNDER EST 16. 32
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 326, 349. 00 4 HAZARD CONSTRUCTI ON COVPANY 858 587-3600 CC PREF CLAI MED
00750542
P O BOX 229000 FAX 858 453-6034
SAN DIEGO CA 92192-9000
2 342, 744. 45 1 HANSON SJH CONSTRUCTI ON 858 874-5011 CC PREF CLAI MED
00097352
P O BOX 639069 FAX 858 268-5126
SAN DIEGO CA 92163-9069
3 355, 927. 00 3 DALEY CCAC 858 642- 7500 CC PREF CLAI MED
00751561
5370 EASTGATE MALL FAX 858 642-9269
SAN DIEGO CA 92121
4 408, 305. 50 2 CALMEX ENG NEERI NG | NC 909 686-8613 CC PREF CLAI MED

P O BOX 2425
RI VERSI DE CA 92516-2425

FAX

00685954
909 686- 8532

3. 0%



11- 241154 Bl D245

11-SD-78-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 01/ 03 05/ 05/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AVERI CAN BARRI CADE CONSTRUCTI ON AREA SI GNS
ANAHEI M CA
APCO PLACE ASPHALT CONCRETE DI KE
GOSHEN CA
PAVEMENT RECYCLI NG COLD M LLI NG ( PARTI AL)
RI VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG AND MARKI NG

CHULA VI STA CA

SELECT ELECTRI C TRAFFI C LOOPS
SPRI NG VALLEY CA



11- 241154 Bl D245

11-SD-78-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 01/ 03 05/ 05/ 03

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS COLD M LLI NG
RI VERSI DE CA
PAYCO SPEC!I ALTI ES | NC STRI PI NG AND MARKI NG
CHULA VI STA CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE

GOSHEN CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PRSI COLD PLANE
RI VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA
SELECT ELECTRIC LOOPS

SPRI NG VALLEY CA



11- 241154
11-SD-78-R2
05/ 01/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 05/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

L A SI GNAL
15100 EAST NELSON
I NDUSTRY CA 91745

PAVEMENT RECYCLI NG SYSTEMS
121 NORTH MAI N STREET
RI VERSI DE CA

SUDHAKAR COVPANY
1450 FI TZGERALD
RIALTO CA

THOVAS PRATT
1564 A FI TZGERALD DRI VE
PINOLE CA 94564

ASPHALT CONCRETE DI KE

| NDUCTI VE LOOP DETECTORS

COLD PLANE ASPHALT

STRI PI NG AND MARKI NG

PORTABLE MESSAGE SI GN



11- 241154 Bl D245

11- SD- 78- R2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
05/ 01/ 03 05/ 05/ 03

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00

3 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN EA 4 2, 000. 00 8, 000. 00
4 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 1, 200 12. 00 14, 400. 00

MARKI NG

5 150771 REMOVE ASPHALT CONCRETE DI KE M 255 2.00 510. 00

6 152402 ADJUST WATER VALVE COVER TO GRADE EA 2 500. 00 1, 000. 00

7 152440 ADJUST MANHOLE TO GRADE EA 1 1, 000. 00 1, 000. 00

8 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT MR 4, 800 6. 00 28, 800. 00

(30 MV MAXI MUM)

9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 25 660. 00 16, 500. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 3 400. 00 1, 200. 00
11 390101 ASPHALT CONCRETE TONN 40 80. 00 3, 200. 00
12 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 1, 900 100. 00 190, 000. 00
13 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 255 17. 00 4. 335. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 8 400. 00 3, 200. 00
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 10 40. 00 400. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 95 3. 40 323. 00
17 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 7, 200 . 80 5, 760. 00
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 670 4.30 2, 881. 00
19 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 6 640. 00 3. 840. 00

TOTAL 326, 349. 00
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11- 241154

11-SD-78-R2
05/ 01/ 03
SECOND
Bl D AMOUNT
5, 500. 00* 5500. 00
50, 000. 00* 50000. 00
1, 645. 00 6580. 00
10. 37 12444, 00
15. 44 3937. 20
275. 00 550. 00
1, 600. 00 1600. 00
7.28 34944. 00
450. 00 11250. 00
250. 00 750. 00
45. 00 1800. 00
102. 00 193800. 00
11.45 2919. 75
250. 00 2000. 00
37. 80 378. 00
3.02 286. 90
76 5472. 00
3.78 2532. 60
1, 000. 00 6000. 00

342, 744. 45

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 05/ 03
THI RD FOURTH
BI D AMOUNT BI D AMOUNT
4, 500. 00* 4500. 00 6, 000. 00* 6000. 00
40, 000. 00* 40000. 00 55, 000. 00* 55000. 00
5, 000. 00 20000. 00 5, 000. 00 20000. 00
10. 00 12000. 00 9.75 11700. 00
20. 00 5100. 00 12.50 3187. 50
700. 00 1400. 00 175. 00 350. 00
800. 00 800. 00 450. 00 450. 00
6. 50 31200. 00 5.00 24000. 00
500. 00 12500. 00 700. 00 17500. 00
310. 00 930. 00 1, 100. 00 3300. 00
85. 00 3400. 00 88. 00 3520. 00
109. 00 207100. 00 126. 00 239400. 00
12. 00 3060. 00 11.00 2805. 00
310. 00 2480. 00 1, 100. 00 8800. 00
36. 00 360. 00 35.50 355. 00
3. 00 285. 00 2.90 275.50
75 5400. 00 75 5400. 00
3. 60 2412. 00 3.75 2512.50
500. 00 3000. 00 625. 00 3750. 00
355, 927. 00 408, 305. 50



